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SECTION F




       DELIVERIES OR PERFORMANCE
F.1  52.252-2         CLAUSES INCORPORATED BY REFERENCE  (JUN 1988)
NUMBER                        TITLE                                         

DATE

52.242-15

STOP-WORK ORDER


           AUG 1989

52.242-17 

GOVERNMENT DELAY OF WORK
           APR 1984

[End of Clause]

F.2 



NOTICE TO PROCEED


The Notice to Proceed by the Procurement Contracting Officer, shall identify the date for the commencement of performance.  Performance under this contract before that date shall be at the contractor’s risk and shall not be reimbursed.  


[End of Provision]

F.3 


NOTIFICATION OF PHASE STATUS  

a. The Government shall provide the Ship Manager with a Notice to Proceed which shall state the phase status and applicable Contract Line Item Number (CLIN) of the Ship, i.e., Phase IV, V, or 0.  Payment shall be made in accordance with the appropriate per diem rate for the CLIN, as specified in Section B, for the full 24 hour period.


b.  Subsequent changes in Phase status shall be accomplished via modification, as executed by the assigned ACO.  

[End of Provision]

F.4

EFFECTIVE DATE OF AWARD AND PERFORMANCE PERIOD  

a. The effective date of award for the contract is the date the contract is signed by the Procuring Contracting Officer (PCO). Year 1 of the contract is deemed to be from date of award for a period of 12 months.   

b. Performance shall commence on the date specified in the Notice to Proceed (NTP). The period of performance of this contract shall be from the contract award date until the date specified at the time of award, subject to the availability of funds. However:

  (1)  Any voyage in progress at the time of the contract termination shall be completed by the Ship Manager at the per diem rate in effect for that vessel.

  (2)  The performance of  Phase-In/Phase Out services may be required beyond the scheduled termination date, in accordance with the clause entitled “Continuity of Services” (FAR 52.237-3) incorporated herein in Section I.

  (3)  During Phase In - Phase Out, the applicable per diem rate for Phase IV  for that vessel shall be in effect for the period beyond the expiration date.  

c.  The Government shall have the right to terminate this contract in accordance with the provisions of the clause at the FAR 52.249.2, Termination for the Convenience of the Government, Fixed Price, during the first program year, or subsequently if funds are not available.

d.  The Government also reserves the right to cancel this contract, at any time after the first program year, in accordance with the provisions of FAR clause 52.217-2, CANCELLATION UNDER MULTIYEAR CONTRACTS, as incorporated in Section I of this contract.  

e.  Notwithstanding the rights and remedies available to the Government mentioned above, the Government shall have the right to terminate this contract for default in accordance with the clause in Section I, FAR 52.249-8, DEFAULT (FIXED PRICE SUPPLY AND SERVICE).   

f.  Any voyage in progress at the time the Government terminates the contract shall be considered within the final contract period. This final period shall extend until completion of that voyage and redelivery of the vessel to the Government.  

[End of Provision]

F.5 
PERFORMANCE PERIOD BY SHIP GROUP 

a.  Because this is a multiyear contract, it is impossible to predict authorized program funding levels for other than first year requirements.  Accordingly, offerors are advised that any or all contracts resultant from issuance of this solicitation may be cancelled prior to the anticipated period of performance.  Section B shows the anticipated performance period for each ship. 

[End of Provision]

F.6  


CHANGES IN ASSIGNED VESSELS

a. The Government reserves the right to change the composition of a Ship Group by adding, deleting or substituting ships between or within groups or by removing  vessels from active RRF status subject to equitable adjustment.  The contractor retains the right to accept or reject the addition of ships to the contract.  

b.  Additional or Substitute Vessels.  If the contractor chooses to accept the additional or substitute vessels, the Contracting Officer may request, and the contractor shall furnish, a cost proposal detailing the cost and schedule impacts (if any) of the changes and a request for equitable adjustment, should costs increase or decrease.  A supplemental agreement to this contract shall be executed to incorporate any changes to the number and names of vessels managed by the Ship Manager, and to incorporate any resultant changes to the contract price.  Acceptance of additional or substitute vessels by the contractor shall confirm the contractor’s acceptance that all terms and conditions of this contract apply to the added vessel(s). 

c.  If the contractor elects to not accept additional or substitute vessels, the Government reserves the right to terminate the contract containing the remaining vessels.   

d.  Deleted Vessels.  In addition to those ships having a projected contract period of less than five years,  the Government may have need to delete vessels under this contract from the Ready Reserve Force (RRF) Program.  If the Government deletes vessels from this contract, either a partial termination for convenience, or a partial cancellation may be employed.

[End of Provision]

 F.7


PLACE OF DELIVERY BY THE GOVERNMENT 

The Government will deliver custody of the ship(s) and all Government Furnished Property (GFP) to the Ship Manager at the locations specified in Technical Exhibit 4.

[End of Provision]

F.8  
PLACE AND METHOD OF DELIVERY OF CONTRACT LINE ITEMS BY THE SHIP MANAGER   

a.  Delivery of services and supplies shall be made F.O.B.  Destination as defined in  FAR 52.247-34.

b.  All documentation and data required by OPCON during Phase 0 shall be delivered to the Commander, Military Sealift Command (MSC) and a copy shall be sent to the cognizant COTR.  If Phase 0 is under MARAD OPCON, not MSC, send reports to the appropriate regional MARAD COTR only.

c.   Except where otherwise directed in the contract, all documentation and data, (other than (b) above), shall be delivered to the Administrative Contracting Officer, who shall be designated in Section G of the contract upon award.

d.  Deliverables, are the services and data required by this contract, and are listed separately in Attachment J-7. 

e.  The  following addresses shall be used as the delivery locations for the items required in the contract.

ACO  =  Administrative Contracting  Officer as named in the contract award.

COTR =  Contracting Officer’s Technical Representative as named in the contract award.  

PCO =    Procuring Contracting Officer as indicated in block #27 of the SF33 (Contract Award)

MAR-333  Maritime Administration


      Chief, Division of Accounting Operations


      MAR-333, Room 7325


      400 7th Street, S.W.


      Washington, DC  20590

 MAR-380 Maritime Administration

                 Office of Acquisition 


      Team Leader, Ship Manager Team


      MAR-380, Room 7310


      400 7th Street, S.W.


      Washington, DC  20590

MAR-575 Maritime Administration


     Chief, Division of Marine Insurance


     MAR-575, Room 8117


     400 7th Street, S.W.


     Washington, DC  20590

MAR-580 Maritime Administration


     Director, Office of Financial Approvals

                MAR-580, Room 8114


     400 7th Street, S.W.


     Washington, DC  20590
        

MAR-610 Maritime Administration


     Director, Office of Ship Operations


     MAR-610, Room 2122


     400 7th Street, S.W. 


     Washington, DC  20590

MAR-611 Maritime Administration


     Division of Ship Maintenance and Repair


     MAR-611, Room 2119


     400 7th Street, S.W.


     Washington, DC  20590

MAR-612   Maritime Administration


      Division of Reserve Fleet


      MAR-612, Room 2112


      400 7th Street, S.W.


     Washington, DC  20590

MAR-613   Maritime Administration


      Division of Operations Support


      MAR-613, Room 2123


      400 7th Street, S.W.


     Washington, DC  20590

MAR-614   Maritime Administration

                  Division of  Logistics Support

                  MAR-614, Room 2116


       400 7th Street, S.W.


       Washington, DC  20590

MSC  
       Commander, Military Sealift Command


       Code PM5


       Washington, DC  20390-5100

SOUTH ATLANTIC REGION


Maritime Administration
              



7737 Hampton Boulevard




BLDG. 4D, Rm. 211







Norfolk, Virginia 23505

              




TEL:  (757) 441-6393





FAX:  (757) 440-0812





CENTRAL REGION

Maritime Administration

            




Hale Boggs Federal Building

501 Magazine Street 






Suite 1223








New Orleans, LA 70130-3394



TEL:  (504) 589-6565


 



FAX:  (504) 589-6593

                    


WESTERN REGION

Maritime Administration               




201 Mission Street

Room 2200









San Francisco, CA   94105-1905







TEL:  (415) 774-2562






FAX: (415) 744-2591

[End of Provision]

F.9

 CONDITION OF SHIPS AT TIME OF CONTRACT AWARD  

The ships shall be, insofar as due diligence can make them so, seaworthy, tight, staunch and in every way suitable and adequately fitted, with all gear approved by regulatory bodies, and in all respects ready to receive and transport lawful cargo.  Prior to contract award, the ship shall be in class according to  American Bureau of Shipping (ABS) and United States Coast Guard Standards.  Upon delivery of the ship(s) to the Ship Manager, the ship(s) shall be surveyed and inventory validated by the Ship Manager in accordance with TE-5 and witnessed by the Government to determine their condition and the type and amount of Government Furnished Property onboard.  

The ship(s) may have some outstanding ABS or USCG requirements and known deficiencies at the time of Notice to Proceed.  The COTR (via the ACO) will provide the Ship Manager with a list of such deficiencies.  Correction of such deficiencies will be reimbursable at MARAD’s direction.  

[End of Provision]

F.10



REDELIVERY OF SHIPS 

a.  The ships shall be redelivered to the Government in the same good order and condition, including any enhancements or  improvements, as when delivered  hereunder except for ordinary wear and tear, other documented legitimate usage and ordinary depreciation, at a port designated by the Government.  

b.  In accordance with Section C, the ships shall be surveyed and inventoried by the Ship Manager  and  verified by the Government to determine their condition and the type of Government  Furnished Property (GFP) on board, at no additional cost to the Government.  Unless an exception is authorized by the Administrative Contracting Officer in writing, the Ship Manager shall be required to  return all the Government furnished outfitting, tackle, apparel, supplies, stores, equipment and furnishing or  shall be required to replace or reimburse the Government for such items in kind, reasonable wear and tear excepted in accordance with Section C and the clause in Section I Government Property, FAR 52.245-02.

c.  A ship shall be deemed redelivered for the purpose of the contract (i) at such time when the Government accepts physical custody of the ship from the Ship Manager; or (ii) if  lost, at noon of the day when last heard from; or (iii) from the time and when the ship is declared a Constructive Total Loss by the Administrative Contracting Officer.  

d.  In the event the contract period expires or the Government provides notice of its intent to terminate this contract in whole or in part as provided in any provision of this contract, the Ship Manager shall continue to perform and shall exercise due diligence to preserve the ship and all equipment until redelivery to the Government, and shall cooperate fully in the transfer of functions, possessions, and control of the ship to either the Government or the subsequent ship operator.  

e.  The Ship Manger shall  cooperate in the transfer of all records, logs or other materials pertaining to the navigation and operation of the ship either to the Government or the subsequent ship operator.  The spare parts, outfitting, technical information, maintenance manuals, drawings and other supplies and materials in the Ship Manger’s possession which have been produced or acquired for the performance of this contract shall be provided to the Government or the subsequent ship operator.

[End of Provision]

F.11 


REPAIR PERIODS DURING OPERATIONS  

a.  During Phase 0 - Operations, the Ship Manager may, at the government’s option, be placed in a repair period to undergo reimbursable repairs or alterations.

b.  During such repair periods, the Government shall determine the number of crew members to be retained onboard for the repair period.  

c.  The Ship Manager shall arrange for changes in wages, to correspond to ROS status, if directed by MARAD, and for crew transportation.  (In Phase O crew wages and transportation are reimbursable-see Section G.)  

[End of Provision]

F.12  




 SUPERVISION  

The Ship Manager shall provide at all times, the quantity and quality of supervision necessary for the  effective and efficient management of the operation.  All supervisors shall have an intimate knowledge of the various tasks, equipment and materials required, to be able to properly train and direct the workers in their individual tasks and to maintain and control an effective operation.  If multiple awards are made to one Ship Manager, supervision shall be adequate to fulfill this requirement on each contract. 

                                                               [End of Provision]

F.13
 ENGLISH LANGUAGE REQUIREMENT OF ON-SITE SUPERINTENDENT 


The Ship Manager’s on-site superintendent must be able to speak, read and write English for ease of communication with Government personnel.

[End of Provision]

F.14   


STANDARDS OF EMPLOYEE CONDUCT  

The Ship Manager shall be responsible for maintaining satisfactory standards of employee competency, conduct and integrity, and shall be responsible for taking necessary disciplinary action with respect to its employees.

[End of Provision]

F.15  



EMPLOYEE REMOVAL  

If the government has any reason to be dissatisfied with the performance and conduct of any person employed by the Ship Manager, the Ship Manager shall, upon receiving particulars of the complaints, investigate the matter and take immediate corrective action, to include removal from all MARAD activities, when directed by the ACO.  The Ship Manager shall immediately notify the ACO of any corrective actions taken.  

[End of Provision]

[End of Section  F]

