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1. Item Name: ENGINEERING AND DESIGN SUPPORT; VENDOR AND OEM
2. Scope of Work:

2.1  Location of Work:


2.2  Identification: See paragraph 3.1.


2.3  Intent: Provide engineering and design support for and/or to a Vendor or OEM for selected ship’s systems and/or equipment.

3. Work Description:
3.1  Furnish the services of engineers, surveyors, and draftsmen as necessary to support installation of Vendor/OEM systems/equipment on [INSERT SHIP NAME]. The contractor will provide engineering and design support for the following systems and equipment:

3.1.1  
Equipment/System

Location


[

]

[

]



[

]

[

]



[

]

[

]

3.2  Conduct a ship check to determine preliminary system and/or equipment locations and layout within the spaces listed in paragraph 3.1.1. Establish liaison with Vendor/OEM representatives to assist as necessary with the development of engineering products. Obtain and utilize Vendor/OEM data (product brochures, detailed component drawings, etc.). Develop sketches and/or preliminary drawings for those systems/equipment. Drawings should include, but not limited to: piping systems, equipment foundations, electrical cabling and support, ventilation, etc. Utilize manufacturer’s data for any equipment for determine of space allocations and required equipment support. Include on the preliminary drawings any relocation of existing equipment. Prepare preliminary Weight & Moment stability calculations for the new installation and incidental removals and/or relocation. Develop preliminary cost estimates for the installation, utilizing standard labor rates for the geographical area where the ship is berthed. Prepare a preliminary installation schedule, including and showing lead time for procurement of long-lead time material. If equipment or system relocation are necessary as a result of the new installation, obtain electronic copies (where possible) of the existing drawings. Prepare preliminary modifications to those drawings to show the effect on existing systems of the new installation. Submit to the COTR a copy of the Preliminary Installation Report, including Preliminary Drawings, Weight & Moment calculations, Cost Estimate, and Installation Schedule.

CHECK POINT - (Preliminary New Installation Report)

3.2.1  Submit one copy of the Preliminary Installation Report for the installation of new systems and equipment listed in paragraph 3.1.1.
3.3  Upon approval by the COTR of the Preliminary Installation Report, conduct a second ship check to verify and update the preliminary drawings. Annotate the preliminary drawings with any changes necessary. Modify or revise the existing drawings to show relocation based on the new installation. Revise Weight & Moment calculations based on the drawing changes, and update cost estimates. Ensure manufacturer’s costs are valid for the duration of the intended installation period. Revise as necessary the installation schedule. Submit to the COTR a copy of the Final Installation Report, including Installation Drawings, Weight & Moment calculations, Cost Estimate, and Installation Schedule. 

CHECK POINT - (Final New Installation Report)

3.3.1  Submit one copy of the Final Installation Report for the installation of new systems and equipment listed in paragraph 3.1.1.
3.4  Upon approval of the Final Installation Report by the COTR, and if existing engineering drawings must be modified, modify and update the existing applicable drawings in accordance with specification 734-001R, Engineering Drawings & Specifications; Maintenance and Update. Where warranted, ensure drawings requiring regulatory body approval are submitted. Submit the modified drawings to the COTR (covered by specification 734-001R).

3.5  Upon approval of the Final Installation Report by the COTR, develop changes for the ship’s PC SAL. Submit any changes to the required repair parts in accordance with specification 732-001R, Repair Parts; Provisioning & Stowage. Ensure logistic records are updated as necessary in accordance with specification 730-001R, Logistics Records & Reports; Maintenance & Update. Submit to the COTR the revised logistic data in accordance with those two specification Specifications. (covered by specifications 732-001R and 730-001R).
4. Performance Criteria/Deliverables:
4.1  Receipt of Preliminary New Installation Report (paragraph 3.2.1).

4.2 Receipt of Final New Installation Report (paragraph 3.3.1).

5. References: 
None

6. Notes: None
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