Ship Manager Group 10 - Contract B (1 of 3)

CLIN	SUPPLY / SERVICE	PER DIEM
	Contract Year 4	AMOUNT
	DTMA8C00008	IN 2 SHIP GROUP
	Perform Ship Manager Duties	
	For Ship Group Ten	
	IAW Section C	
4001	Ship 1 (MV CAPE DECISION)	
	PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04	
	PHASE IV MAINTENANCE	
4001AA	Phase IV w/ROS-4 Crew	$3,601
OPTION		
4001AB	Phase IV w/ROS-5 Crew	$3,399
OPTION		
4001AC	Phase IV RRF-10 Status	$728
OPTION		
4001AD	Phase IV RRF-20 Status	$728
OPTION		
4001AE	Phase IV RRF-30 Status	$579
OPTION		
	PHASE V ACTIVATION	
4001AF	Phase V Activation w/ROS Crew	$867
OPTION		
4001AG	Phase V Activation w/o ROS Crew	$2,072
OPTION		
	PHASE V LAY-UP	
4001AH	Phase V DeAct w/ROS Crew	$867
OPTION		
4001AJ	Phase V DeAct w/o ROS Crew	$1,231
OPTION		
	PHASE O	
4001AK	Phase O Operations	$892
OPTION		
	COST REIMBURSABLE ITEMS	
4001AL	Reimbursable Items	Individually Funded via WO
	See Atch J-9	

4002	Ship 2 (Cape Douglas)	
	PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04	
	PHASE IV MAINTENANCE	
4002AA	Phase IV w/ROS-4 Crew	$3,601
OPTION		
4002AB	Phase IV w/ROS-5 Crew	$3,399
OPTION		
4002AC	Phase IV RRF-10 Status	$728
OPTION		
4002AD	Phase IV RRF-20 Status	$728
OPTION		
4002AE	Phase IV RRF-30 Status	$579
OPTION		
	PHASE V ACTIVATION	
4002AF	Phase V Activation w/ROS Crew	$867
OPTION		
4002AG	Phase V Activation w/o ROS Crew	$2,072
OPTION		
	PHASE V LAY-UP	
4002AH	Phase V DeAct w/ROS Crew	$867
OPTION		
4002AJ	Phase V DeAct w/o ROS Crew	$1,231
OPTION		
	PHASE O	
4002AK	Phase O Operations	$892
OPTION		
	COST REIMBURSABLE ITEMS	
4002AL	Reimbursable Items	Individually Funded via WO
	See Atch J-9	
4003	RESERVED	

Ship Manager Group 10 - Contract B (3 of 3)

	ITEMS APPLICABLE TO THIS SHIP GROUP	
REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER		
4004	Assistant Port Engineer - Contract Year 4	$99,438
OPTION		
4005	CANCELLATION CEILING FOR YEAR FOUR	$46,511