CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMAS8C00010 IN 3 SHIP GROUP
Perform Ship Manager Duties
For Ship Group Twelve

IAW Section C

1001 Ship 1 (SS GOPHER STATE)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1001AA Phase IV w/ROS-4 Crew $3,599
OPTION
1001AB Phase IV w/ROS-5 Crew $3,360
OPTION
1001AC Phase IV RRF-10 Status $619
OPTION
1001AD Phase IV RRF-20 Status $619
OPTION
1001AE Phase IV RRF-30 Status $619
OPTION
PHASE V ACTIVATION
1001AF Phase V Activation w/ROS Crew $670
OPTION
1001AG Phase V Activation w/o ROS Crew $1,248
OPTION
PHASE V LAY-UP
1001AH Phase V DeAct w/ROS Crew $670
OPTION
1001AJ Phase V DeAct w/o ROS Crew $670
OPTION
PHASE O
1001AK Phase O Operations $716
OPTION
COST REIMBURSABLE ITEMS

1001AL Reimbursable ltems Individually Funded via WO

See Atch J-9




1002 Ship 2 (SS FLICKERTAIL STATE)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1002AA Phase IV w/ROS-4 Crew N/A
OPTION
1002AB Phase IV w/ROS-5 Crew $3,360
OPTION
1002AC Phase IV RRF-10 Status $619
OPTION
1002AD Phase IV RRF-20 Status $619
OPTION
1002AE Phase IV RRF-20 Status $619
OPTION
PHASE V ACTIVATION
1002AF Phase V Activation w/ROS Crew $670
OPTION
1002AG Phase V Activation w/o Ros Crew $1,248
OPTION
PHASE V LAY-UP
1002AH Phase V DeAct w/ROS Crew $670
OPTION
1002AJ Phase V DeAct w/o ROS Crew $670
OPTION
PHASE O
1002AK Phase O Operations $716
OPTION
COST REIMBURSABLE ITEMS
1002AL Reimbursable Items Individually Funded via WO
See Atch J-9




1003 Ship 3 (SS CORNHUSKER STATE)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1003AA Phase IV w/ROS-4 Crew N/A
OPTION

1003AB Phase IV w/ROS-5 Crew $3,360
OPTION

1003AC Phase IV RRF-10 Status $619
OPTION

1003AD Phase IV RRF-20 Status $619
OPTION

1003AE Phase IV RRF-30 Status $619
OPTION

PHASE V ACTIVATION

1003AF Phase V Activation w/ROS Crew $670
OPTION

1003AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

1003AH Phase V DeAct w/ROS Crew $670
OPTION
1003AJ Phase V DeAct w/o ROS Crew $670
OPTION

PHASE O
1003AK Phase O Operations $716
OPTION

COST REIMBURSABLE ITEMS

1003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $93,000
OPTION
1005 CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMA8C00010 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Twelve

IAW Section C
2001 Ship 1 (SS GOPHER STATE)
PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02
PHASE IV MAINTENANCE
2001AA Phase IV w/ROS-4 Crew $3,603
OPTION
2001AB Phase IV w/ROS-5 Crew $3,363
OPTION
2001AC Phase IV RRF-10 Status $619
OPTION
2001AD Phase IV RRF-20 Status $619
OPTION
2001AE Phase IV RRF-30 Status $619
OPTION
PHASE V ACTIVATION
2001AF Phase V Activation w/ROS Crew $670
OPTION
2001AG Phase V Activation w/o ROS Crew $1,248
OPTION
PHASE V LAY-UP
2001AH Phase V DeAct w/ROS Crew $670
OPTION
2001AJ Phase V DeAct w/o ROS Crew $670
OPTION
PHASE O
2001AK Phase O Operations $716
OPTION
COST REIMBURSABLE ITEMS
2001AL Reimbursable Items Individually Funded via WO

See Atch J-9




2002 Ship 2 (SS FLICKERTAIL STATE)
PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02
PHASE IV MAINTENANCE
2002AA Phase IV w/ROS-4 Crew N/A
OPTION
2002AB Phase IV w/ROS-5 Crew $3,363
OPTION
2002AC Phase IV RRF-10 Status $619
OPTION
2002AD Phase IV RRF-20 Status $619
OPTION
2002AE Phase IV RRF-20 Status $619
OPTION
PHASE V ACTIVATION
2002AF Phase V Activation w/ROS Crew $670
OPTION
2002AG Phase V Activation w/o Ros Crew $1,248
OPTION
PHASE V LAY-UP
2002AH Phase V DeAct w/ROS Crew $670
OPTION
2002AJ Phase V DeAct w/o ROS Crew $670
OPTION
PHASE O
2002AK Phase O Operations $716
OPTION
COST REIMBURSABLE ITEMS
2002AL Reimbursable Items Individually Funded via WO
See Atch J-9




2003 Ship 3 (SS CORNHUSKER STATE)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2003AA Phase IV w/ROS-4 Crew N/A
OPTION

2003AB Phase IV w/ROS-5 Crew $3,363
OPTION

2003AC Phase IV RRF-10 Status $619
OPTION

2003AD Phase IV RRF-20 Status $619
OPTION

2003AE Phase IV RRF-30 Status $619
OPTION

PHASE V ACTIVATION

2003AF Phase V Activation w/ROS Crew $670
OPTION

2003AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

2003AH Phase V DeAct w/ROS Crew $670
OPTION
2003AJ Phase V DeAct w/o ROS Crew $670
OPTION

PHASE O
2003AK Phase O Operations $716
OPTION

COST REIMBURSABLE ITEMS

2003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $93,000

OPTION

2005 | CANCELLATION CEILING FOR YEAR TWO | $18,800




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMA8C00010 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Twelve

IAW Section C
3001 Ship 1 (SS GOPHER STATE)
PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03
PHASE IV MAINTENANCE
3001AA Phase IV w/ROS-4 Crew $3,688
OPTION
3001AB Phase IV w/ROS-5 Crew $3,441
OPTION
3001AC Phase IV RRF-10 Status $619
OPTION
3001AD Phase IV RRF-20 Status $619
OPTION
3001AE Phase IV RRF-30 Status $619
OPTION
PHASE V ACTIVATION
3001AF Phase V Activation w/ROS Crew $670
OPTION
3001AG Phase V Activation w/o ROS Crew $1,248
OPTION
PHASE V LAY-UP
3001AH Phase V DeAct w/ROS Crew $670
OPTION
3001AJ Phase V DeAct w/o ROS Crew $670
OPTION
PHASE O
3001AK Phase O Operations $716
OPTION
COST REIMBURSABLE ITEMS
3001AL Reimbursable Items Individually Funded via WO

See Atch J-9




3002 Ship 2 (SS FLICKERTAIL STATE)
PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03
PHASE IV MAINTENANCE
3002AA Phase IV w/ROS-4 Crew N/A
OPTION
3002AB Phase IV w/ROS-5 Crew $3,441
OPTION
3002AC Phase IV RRF-10 Status $619
OPTION
3002AD Phase IV RRF-20 Status $619
OPTION
3002AE Phase IV RRF-20 Status $619
OPTION
PHASE V ACTIVATION
3002AF Phase V Activation w/ROS Crew $670
OPTION
3002AG Phase V Activation w/o Ros Crew $1,248
OPTION
PHASE V LAY-UP
3002AH Phase V DeAct w/ROS Crew $670
OPTION
3002AJ Phase V DeAct w/o ROS Crew $670
OPTION
PHASE O
3002AK Phase O Operations $716
OPTION
COST REIMBURSABLE ITEMS
3002AL Reimbursable Items Individually Funded via WO
See Atch J-9




3003 Ship 3 (SS CORNHUSKER STATE)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3003AA Phase IV w/ROS-4 Crew N/A
OPTION

3003AB Phase IV w/ROS-5 Crew $3,441
OPTION

3003AC Phase IV RRF-10 Status $619
OPTION

3003AD Phase IV RRF-20 Status $619
OPTION

3003AE Phase IV RRF-30 Status $619
OPTION

PHASE V ACTIVATION

3003AF Phase V Activation w/ROS Crew $670
OPTION

3003AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

3003AH Phase V DeAct w/ROS Crew $670
OPTION
3003AJ Phase V DeAct w/o ROS Crew $670
OPTION

PHASE O
3003AK Phase O Operations $716
OPTION

COST REIMBURSABLE ITEMS

3003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $93,000

OPTION

3005 | CANCELLATION CEILING FOR YEAR THREE | $15,500




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMA8C00010 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Twelve

IAW Section C
4001 Ship 1 (SS GOPHER STATE)
PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04
PHASE IV MAINTENANCE
4001AA Phase IV w/ROS-4 Crew $3,775
OPTION
4001AB Phase IV w/ROS-5 Crew $3,522
OPTION
4001AC Phase IV RRF-10 Status $619
OPTION
4001AD Phase IV RRF-20 Status $619
OPTION
4001AE Phase IV RRF-30 Status $619
OPTION
PHASE V ACTIVATION
4001AF Phase V Activation w/ROS Crew $670
OPTION
4001AG Phase V Activation w/o ROS Crew $1,248
OPTION
PHASE V LAY-UP
4001AH Phase V DeAct w/ROS Crew $670
OPTION
4001AJ Phase V DeAct w/o ROS Crew $670
OPTION
PHASE O
4001AK Phase O Operations $716
OPTION
COST REIMBURSABLE ITEMS
4001AL Reimbursable Items Individually Funded via WO

See Atch J-9




4002 Ship 2 (SS FLICKERTAIL STATE)
PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04
PHASE IV MAINTENANCE
4002AA Phase IV w/ROS-4 Crew N/A
OPTION
4002AB Phase IV w/ROS-5 Crew $3,522
OPTION
4002AC Phase IV RRF-10 Status $619
OPTION
4002AD Phase IV RRF-20 Status $619
OPTION
4002AE Phase IV RRF-20 Status $619
OPTION
PHASE V ACTIVATION
4002AF Phase V Activation w/ROS Crew $670
OPTION
4002AG Phase V Activation w/o Ros Crew $1,248
OPTION
PHASE V LAY-UP
4002AH Phase V DeAct w/ROS Crew $670
OPTION
4002AJ Phase V DeAct w/o ROS Crew $670
OPTION
PHASE O
4002AK Phase O Operations $716
OPTION
COST REIMBURSABLE ITEMS
4002AL Reimbursable Items Individually Funded via WO
See Atch J-9




4003 Ship 3 (SS CORNHUSKER STATE)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4003AA Phase IV w/ROS-4 Crew N/A
OPTION

4003AB Phase IV w/ROS-5 Crew $3,522
OPTION

4003AC Phase IV RRF-10 Status $619
OPTION

4003AD Phase IV RRF-20 Status $619
OPTION

4003AE Phase IV RRF-30 Status $619
OPTION

PHASE V ACTIVATION

4003AF Phase V Activation w/ROS Crew $670
OPTION

4003AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

4003AH Phase V DeAct w/ROS Crew $670
OPTION
4003AJ Phase V DeAct w/o ROS Crew $670
OPTION

PHASE O
4003AK Phase O Operations $716
OPTION

COST REIMBURSABLE ITEMS

4003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $93,000

OPTION

4005 | CANCELLATION CEILING FOR YEAR FOUR | $12,200




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMA8CO00010 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Twelve

IAW Section C
5001 Ship 1 (SS GOPHER STATE)
PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05
PHASE IV MAINTENANCE
5001AA Phase IV w/ROS-4 Crew $3,865
OPTION
5001AB Phase IV w/ROS-5 Crew $3,604
OPTION
5001AC Phase IV RRF-10 Status $619
OPTION
5001AD Phase IV RRF-20 Status $619
OPTION
5001AE Phase IV RRF-30 Status $619
OPTION
PHASE V ACTIVATION
5001AF Phase V Activation w/ROS Crew $670
OPTION
5001AG Phase V Activation w/o ROS Crew $1,248
OPTION
PHASE V LAY-UP
5001AH Phase V DeAct w/ROS Crew $670
OPTION
5001AJ Phase V DeAct w/o ROS Crew $670
OPTION
PHASE O
5001AK Phase O Operations $716
OPTION
COST REIMBURSABLE ITEMS
5001AL Reimbursable ltems Individually Funded via WO

See Atch J-9




5002 Ship 2 (SS FLICKERTAIL STATE)
PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05
PHASE IV MAINTENANCE
5002AA Phase IV w/ROS-4 Crew N/A
OPTION
5002AB Phase IV w/ROS-5 Crew $3,604
OPTION
5002AC Phase IV RRF-10 Status $619
OPTION
5002AD Phase IV RRF-20 Status $619
OPTION
5002AE Phase IV RRF-20 Status $619
OPTION
PHASE V ACTIVATION
5002AF Phase V Activation w/ROS Crew $670
OPTION
5002AG Phase V Activation w/o Ros Crew $1,248
OPTION
PHASE V LAY-UP
5002AH Phase V DeAct w/ROS Crew $670
OPTION
5002AJ Phase V DeAct w/o ROS Crew $670
OPTION
PHASE O
5002AK Phase O Operations $716
OPTION
COST REIMBURSABLE ITEMS
5002AL Reimbursable Items Individually Funded via WO
See Atch J-9




5003 Ship 3 (SS CORNHUSKER STATE)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5003AA Phase IV w/ROS-4 Crew N/A
OPTION

5003AB Phase IV w/ROS-5 Crew $3,604
OPTION

5003AC Phase IV RRF-10 Status $619
OPTION

5003AD Phase IV RRF-20 Status $619
OPTION

5003AE Phase IV RRF-30 Status $619
OPTION

PHASE V ACTIVATION

5003AF Phase V Activation w/ROS Crew $670
OPTION

5003AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

5003AH Phase V DeAct w/ROS Crew $670
OPTION
5003AJ Phase V DeAct w/o ROS Crew $670
OPTION

PHASE O
5003AK Phase O Operations $716
OPTION

COST REIMBURSABLE ITEMS

5003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDE

5004 Assistant Port Engineer - Contract Year 5 $93,000
OPTION
5005 CANCELLATION CEILING FOR YEAR FIVE $8,900




