CLIN SUPPLY / SERVICE PER DIEM

Contract Year 1 AMOUNT

DTMAS8C00011 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirteen

IAW Section C

1001 [Ship 1 (SS CAPE MENDOCINO)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1001AA Phase IV w/ROS-4 Crew N/A
OPTION ]
1001AB Phase IV w/ROS-5 Crew N/A
OPTION
1001AC Phase IV RRF-10 Status $681
OPTION
1001AD Phase IV RRF-20 Status $681
OPTION
1001AE Phase IV RRF-30 Status $681
OPTION

PHASE V ACTIVATION
1001AF Phase V Activation w/ROS Crew N/A
OPTION
1001AG Phase V Activation w/o ROS Crew $1,310
OPTION

PHASE V LAY-UP

1001AH Phase V DeAct w/ROS Crew N/A
OPTION
1001AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
1001AK Phase O Operations $777
OPTION

COST REIMBURSABLE ITEMS

1001AL Reimbursable Items Individually Funded via WO

See Atch J-9




1002 Ship 2 (SS CAPE MAY)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1002AA Phase IV w/ROS-4 Crew N/A
OPTION
1002AB Phase IV w/ROS-5 Crew $3,422
OPTION
1002AC Phase IV RRF-10 Status $681
OPTION
1002AD Phase IV RRF-20 Status $681
OPTION
1002AE Phase IV RRF-30 Status $681
OPTION
PHASE V ACTIVATION
1002AF Phase V Activation w/ROS Crew $732
OPTION
1002AG Phase V Activation w/o ROS Crew $1,310
OPTION
PHASE V LAY-UP
1002AH Phase V DeAct w/ROS Crew $732
OPTION
1002AJ Phase V DeAct w/o ROS Crew $732
OPTION
PHASE O
1002AK Phase O Operations $777
OPTION
COST REIMBURSABLE ITEMS
1002AL Reimbursable Items Individually Funded via WO
See Atch J-9
1003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER
1004 Assistant Port Engineer - Contract Year 1 $93,000
OPTION
1005 CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 2 AMOUNT

DTMAS8C00011 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirteen

IAW Section C

2001  [Ship 1 (SS CAPE MENDOCINO)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2001AA Phase IV w/ROS-4 Crew N/A
OPTION ]
2001AB Phase IV w/ROS-5 Crew N/A
OPTION
2001AC Phase IV RRF-10 Status $681
OPTION
2001AD Phase IV RRF-20 Status $681
OPTION
2001AE Phase IV RRF-30 Status $681
OPTION

PHASE V ACTIVATION
2001AF Phase V Activation w/ROS Crew N/A
OPTION
2001AG Phase V Activation w/o ROS Crew $1,310
OPTION

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew N/A
OPTION
2001AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
2001AK Phase O Operations $777
OPTION

COST REIMBURSABLE ITEMS

2001AL Reimbursable Items Individually Funded via WO

See Atch J-9




2002 Ship 2 (SS CAPE MAY)
PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02
PHASE IV MAINTENANCE
2002AA Phase IV w/ROS-4 Crew N/A
OPTION
2002AB Phase IV w/ROS-5 Crew $3,425
OPTION
2002AC Phase IV RRF-10 Status $681
OPTION
2002AD Phase IV RRF-20 Status $681
OPTION
2002AE Phase IV RRF-30 Status $681
OPTION
PHASE V ACTIVATION
2002AF Phase V Activation w/ROS Crew $732
OPTION
2002AG Phase V Activation w/o ROS Crew $1,310
OPTION
PHASE V LAY-UP
2002AH Phase V DeAct w/ROS Crew $732
OPTION
2002AJ Phase V DeAct w/o ROS Crew $732
OPTION
PHASE O
2002AK Phase O Operations $777
OPTION
COST REIMBURSABLE ITEMS
2002AL Reimbursable Items Individually Funded via WO
See Atch J-9
2003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $93,000

OPTION

2005 |  CANCELLATION CEILING FOR YEAR TWO | $18,800




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 3 AMOUNT

DTMAS8C00011 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirteen

IAW Section C

3001  [Ship 1 (SS CAPE MENDOCINO)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3001AA Phase IV w/ROS-4 Crew N/A
OPTION ]
3001AB Phase IV w/ROS-5 Crew N/A
OPTION
3001AC Phase IV RRF-10 Status $681
OPTION
3001AD Phase IV RRF-20 Status $681
OPTION
3001AE Phase IV RRF-30 Status $681
OPTION

PHASE V ACTIVATION
3001AF Phase V Activation w/ROS Crew N/A
OPTION
3001AG Phase V Activation w/o ROS Crew $1,310
OPTION

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew N/A
OPTION
3001AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
3001AK Phase O Operations $777
OPTION

COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO

See Atch J-9




3002 Ship 2 (SS CAPE MAY)
PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03
PHASE IV MAINTENANCE
3002AA Phase IV w/ROS-4 Crew N/A
OPTION
3002AB Phase IV w/ROS-5 Crew $3,503
OPTION
3002AC Phase IV RRF-10 Status $681
OPTION
3002AD Phase IV RRF-20 Status $681
OPTION
3002AE Phase IV RRF-30 Status $681
OPTION
PHASE V ACTIVATION
3002AF Phase V Activation w/ROS Crew $732
OPTION
3002AG Phase V Activation w/o ROS Crew $1,310
OPTION
PHASE V LAY-UP
3002AH Phase V DeAct w/ROS Crew $732
OPTION
3002AJ Phase V DeAct w/o ROS Crew $732
OPTION
PHASE O
3002AK Phase O Operations $777
OPTION
COST REIMBURSABLE ITEMS
3002AL Reimbursable Items Individually Funded via WO
See Atch J-9
3003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $93,000

OPTION

3005 | CANCELLATION CEILING FOR YEAR THREE | $15,500




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 4 AMOUNT

DTMAS8C00011 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirteen

IAW Section C

4001 [Ship 1 (SS CAPE MENDOCINO)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4001AA Phase IV w/ROS-4 Crew N/A
OPTION ]
4001AB Phase IV w/ROS-5 Crew N/A
OPTION
4001AC Phase IV RRF-10 Status $681
OPTION
4001AD Phase IV RRF-20 Status $681
OPTION
4001AE Phase IV RRF-30 Status $681
OPTION

PHASE V ACTIVATION
4001AF Phase V Activation w/ROS Crew N/A
OPTION
4001AG Phase V Activation w/o ROS Crew $1,310
OPTION

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew N/A
OPTION
4001AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
4001AK Phase O Operations $777
OPTION

COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO

See Atch J-9




4002 Ship 2 (SS CAPE MAY)
PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04
PHASE IV MAINTENANCE
4002AA Phase IV w/ROS-4 Crew N/A
OPTION
4002AB Phase IV w/ROS-5 Crew $3,584
OPTION
4002AC Phase IV RRF-10 Status $681
OPTION
4002AD Phase IV RRF-20 Status $681
OPTION
4002AE Phase IV RRF-30 Status $681
OPTION
PHASE V ACTIVATION
4002AF Phase V Activation w/ROS Crew $732
OPTION
4002AG Phase V Activation w/o ROS Crew $1,310
OPTION
PHASE V LAY-UP
4002AH Phase V DeAct w/ROS Crew $732
OPTION
4002AJ Phase V DeAct w/o ROS Crew $732
OPTION
PHASE O
4002AK Phase O Operations $777
OPTION
COST REIMBURSABLE ITEMS
4002AL Reimbursable Items Individually Funded via WO
See Atch J-9
4003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $93,000

OPTION

4005 | CANCELLATION CEILING FOR YEAR FOUR | $12,200




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 5 AMOUNT

DTMAS8C00011 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirteen

IAW Section C

5001  |Ship 1 (SS CAPE MENDOCINO)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5001AA Phase IV w/ROS-4 Crew N/A
OPTION ]
5001AB Phase IV w/ROS-5 Crew N/A
OPTION
5001AC Phase IV RRF-10 Status $681
OPTION
5001AD Phase IV RRF-20 Status $681
OPTION
5001AE Phase IV RRF-30 Status $681
OPTION

PHASE V ACTIVATION
5001AF Phase V Activation w/ROS Crew N/A
OPTION
5001AG Phase V Activation w/o ROS Crew $1,310
OPTION

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew N/A
OPTION
5001AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
5001AK Phase O Operations $777
OPTION

COST REIMBURSABLE ITEMS

5001AL Reimbursable Items Individually Funded via WO

See Atch J-9




5002 Ship 2 (SS CAPE MAY)
PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05
PHASE IV MAINTENANCE
5002AA Phase IV w/ROS-4 Crew N/A
OPTION
5002AB Phase IV w/ROS-5 Crew $3,666
OPTION
5002AC Phase IV RRF-10 Status $681
OPTION
5002AD Phase IV RRF-20 Status $681
OPTION
5002AE Phase IV RRF-30 Status $681
OPTION
PHASE V ACTIVATION
5002AF Phase V Activation w/ROS Crew $732
OPTION
5002AG Phase V Activation w/o ROS Crew $1,310
OPTION
PHASE V LAY-UP
5002AH Phase V DeAct w/ROS Crew $732
OPTION
5002AJ Phase V DeAct w/o ROS Crew $732
OPTION
PHASE O
5002AK Phase O Operations $777
OPTION
COST REIMBURSABLE ITEMS
5002AL Reimbursable Items Individually Funded via WO
See Atch J-9
5003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year 5 $93,000

OPTION

5005 |  CANCELLATION CEILING FOR YEAR FIVE | $8,900




