CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMA8C00022 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Twenty Eight

IAW Section C
1001 Ship One (SS CAPE INTREPID)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1001AA Phase IV w/ROS-4 Crew $3,440
OPTION

1001AB Phase IV w/ROS-5 Crew $3,204
OPTION

1001AC Phase IV RRF-10 Status $602
OPTION

1001AD Phase IV RRF-20 Status $602
OPTION

1001AE Phase IV RRF-30 Status $602
OPTION

PHASE V ACTIVATION

1001AF Phase V Activation w/ROS Crew $1,163
OPTION

1001AG Phase V Activation w/o ROS Crew $1,046
OPTION

PHASE V LAY-UP

1001AH Phase V DeAct w/ROS Crew $1,163
OPTION
1001AJ Phase V DeAct w/o ROS Crew $1,046
OPTION

PHASE O
1001AK Phase O Operations $1,158
OPTION

COST REIMBURSABLE ITEMS

1001AL Reimbursable Items Individually Funded via WO
See Atch J-9




1002 Ship 2 (SS CAPE ISLAND)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1002AA Phase IV w/ROS-4 Crew $3,440
OPTION

1002AB Phase IV w/ROS-5 Crew $3,204
OPTION

1002AC Phase IV RRF-10 Status $602
OPTION

1002AD Phase IV RRF-20 Status $602
OPTION

1002AE Phase IV RRF-30 Status $602
OPTION

PHASE V ACTIVATION

1002AF Phase V Activation/w ROS Crew $1,163
OPTION

1002AG Phase V Activation w/o ROS Crew $1,046
OPTION

PHASE V LAY-UP

1002AH Phase V DeAct w/ROS Crew $1,163
OPTION
1002AJ Phase V DeAct w/o ROS Crew $1,046
OPTION

PHASE O
1002AK Phase O Operations $1,158
OPTION

COST REIMBURSABLE ITEMS

1002AL Reimbursable Items Individually Funded via WO
See Atch J-9

1003 RESERVED |




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $82,080
OPTION
1005 CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMA8C00022 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Twenty Eight

IAW Section C
2001 Ship One (SS CAPE INTREPID)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2001AA Phase IV w/ROS-4 Crew $3,431
OPTION

2001AB Phase IV w/ROS-5 Crew $3,195
OPTION

2001AC Phase IV RRF-10 Status $590
OPTION

2001AD Phase IV RRF-20 Status $590
OPTION

2001AE Phase IV RRF-30 Status $590
OPTION

PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew $1,150
OPTION

2001AG Phase V Activation w/o ROS Crew $1,032
OPTION

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew $1,150
OPTION
2001AJ Phase V DeAct w/o ROS Crew $1,032
OPTION

PHASE O
2001AK Phase O Operations $1,153
OPTION

COST REIMBURSABLE ITEMS

2001AL Reimbursable Items Individually Funded via WO
See Atch J-9




2002 Ship 2 (SS CAPE ISLAND)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2002AA Phase IV w/ROS-4 Crew $3,431
OPTION

2002AB Phase IV w/ROS-5 Crew $3,195
OPTION

2002AC Phase IV RRF-10 Status $590
OPTION

2002AD Phase IV RRF-20 Status $590
OPTION

2002AE Phase IV RRF-30 Status $590
OPTION

PHASE V ACTIVATION

2002AF Phase V Activation/w ROS Crew $1,150
OPTION

2002AG Phase V Activation w/o ROS Crew $1,032
OPTION

PHASE V LAY-UP

2002AH Phase V DeAct w/ROS Crew $1,150
OPTION
2002AJ Phase V DeAct w/o ROS Crew $1,032
OPTION

PHASE O
2002AK Phase O Operations $1,153
OPTION

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
See Atch J-9

2003 RESERVED |




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $85,363

OPTION

2005 CANCELLATION CEILING FOR YEAR TWO $22,854




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMA8C00022 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Twenty Eight

IAW Section C
3001 Ship One (SS CAPE INTREPID)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3001AA Phase IV w/ROS-4 Crew $3,526
OPTION

3001AB Phase IV w/ROS-5 Crew $3,283
OPTION

3001AC Phase IV RRF-10 Status $600
OPTION

3001AD Phase IV RRF-20 Status $600
OPTION

3001AE Phase IV RRF-30 Status $600
OPTION

PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew $1,165
OPTION

3001AG Phase V Activation w/o ROS Crew $1,043
OPTION

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew $1,165
OPTION
3001AJ Phase V DeAct w/o ROS Crew $1,043
OPTION

PHASE O
3001AK Phase O Operations $1,173
OPTION

COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO
See Atch J-9




3002 Ship 2 (SS CAPE ISLAND)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3002AA Phase IV w/ROS-4 Crew $3,526
OPTION

3002AB Phase IV w/ROS-5 Crew $3,283
OPTION

3002AC Phase IV RRF-10 Status $600
OPTION

3002AD Phase IV RRF-20 Status $600
OPTION

3002AE Phase IV RRF-30 Status $600
OPTION

PHASE V ACTIVATION

3002AF Phase V Activation/w ROS Crew $1,165
OPTION

3002AG Phase V Activation w/o ROS Crew $1,043
OPTION

PHASE V LAY-UP

3002AH Phase V DeAct w/ROS Crew $1,165
OPTION
3002AJ Phase V DeAct w/o ROS Crew $1,043
OPTION

PHASE O
3002AK Phase O Operations $1,173
OPTION

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO
See Atch J-9

3003 RESERVED |




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $88,778

OPTION

3005 CANCELLATION CEILING FOR YEAR THREE $19,427




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMA8C00022 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Twenty Eight

IAW Section C
4001 Ship One (SS CAPE INTREPID)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4001AA Phase IV w/ROS-4 Crew $3,624
OPTION

4001AB Phase IV w/ROS-5 Crew $3,373
OPTION

4001AC Phase IV RRF-10 Status $612
OPTION

4001AD Phase IV RRF-20 Status $612
OPTION

4001AE Phase IV RRF-30 Status $612
OPTION

PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew $1,180
OPTION

4001AG Phase V Activation w/o ROS Crew $1,055
OPTION

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew $1,180
OPTION
4001AJ Phase V DeAct w/o ROS Crew $1,055
OPTION

PHASE O
4001AK Phase O Operations $1,193
OPTION

COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO
See Atch J-9




4002 Ship 2 (SS CAPE ISLAND)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4002AA Phase IV w/ROS-4 Crew $3,624
OPTION

4002AB Phase IV w/ROS-5 Crew $3,373
OPTION

4002AC Phase IV RRF-10 Status $612
OPTION

4002AD Phase IV RRF-20 Status $612
OPTION

4002AE Phase IV RRF-30 Status $612
OPTION

PHASE V ACTIVATION

4002AF Phase V Activation/w ROS Crew $1,180
OPTION

4002AG Phase V Activation w/o ROS Crew $1,055
OPTION

PHASE V LAY-UP

4002AH Phase V DeAct w/ROS Crew $1,180
OPTION
4002AJ Phase V DeAct w/o ROS Crew $1,055
OPTION

PHASE O
4002AK Phase O Operations $1,193
OPTION

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
See Atch J-9

4003 RESERVED |




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $92,329

OPTION

4005 CANCELLATION CEILING FOR YEAR FOUR $16,003




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMA8C00022 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Twenty Eight

IAW Section C
5001 Ship One (SS CAPE INTREPID)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5001AA Phase IV w/ROS-4 Crew $3,725
OPTION

5001AB Phase IV w/ROS-5 Crew $3,467
OPTION

5001AC Phase IV RRF-10 Status $623
OPTION

5001AD Phase IV RRF-20 Status $623
OPTION

5001AE Phase IV RRF-30 Status $623
OPTION

PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew $1,196
OPTION

5001AG Phase V Activation w/o ROS Crew $1,067
OPTION

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew $1,196
OPTION
5001AJ Phase V DeAct w/o ROS Crew $1,067
OPTION

PHASE O
5001AK Phase O Operations $1,214
OPTION

COST REIMBURSABLE ITEMS

5001AL Reimbursable Items Individually Funded via WO
See Atch J-9




5002 Ship 2 (SS CAPE ISLAND)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

5002AA Phase IV w/ROS-4 Crew $3,725
OPTION

5002AB Phase IV w/ROS-5 Crew $3,467
OPTION

5002AC Phase IV RRF-10 Status $623
OPTION

5002AD Phase IV RRF-20 Status $623
OPTION

5002AE Phase IV RRF-30 Status $623
OPTION

PHASE V ACTIVATION

5002AF Phase V Activation/w ROS Crew $1,196
OPTION

5002AG Phase V Activation w/o ROS Crew $1,067
OPTION

PHASE V LAY-UP

5002AH Phase V DeAct w/ROS Crew $1,196
OPTION
5002AJ Phase V DeAct w/o ROS Crew $1,067
OPTION

PHASE O
5002AK Phase O Operations $1,214
OPTION

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
See Atch J-9

5003 RESERVED |




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year 5 $96,022

OPTION

5005 CANCELLATION CEILING FOR YEAR FIVE $12,583




