
CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT

Contract DTMA8C00001 IN 3 SHIP GROUP
Perform Ship Manager Duties

For Ship Group Two
IAW Section C

1001 Ship 1 (SS CAPE RACE)

 PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE  

1001AA Phase IV w/ROS-4 Crew $3,609
OPTION  

1001AB Phase IV w/ROS-5 Crew $3,429
OPTION   

1001AC Phase IV RRF-10 Status $638
OPTION  

1001AD Phase IV RRF-20 Status $638
OPTION  

1001AE Phase IV RRF-30 Status $638
OPTION  

PHASE V ACTIVATION

1001AF Phase V Activation w/ROS Crew $998
OPTION  

1001AG Phase V Activation w/o ROS Crew $1,008
OPTION    

PHASE V LAY-UP

1001AH Phase V DeAct w/ROS Crew $939
OPTION   

1001AJ Phase V DeAct w/o ROS Crew $936
OPTION

PHASE O

1001AK Phase O Operations $1,003
OPTION   

COST REIMBURSABLE ITEMS
1001AL Reimbursable Items Individually Funded via WO

See Atch J-9



1002 Ship 2 (SS CAPE RAY)

 PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE  

1002AA Phase IV ROS-4 Crew $3,609
OPTION  

1002AB Phase IV ROS-5 Crew $3,429
OPTION   

1002AC Phase IV RRF-10 Crew $638
OPTION  

1002AD Phase IV RRF-20 Crew $638
OPTION  

1002AE Phase IV RRF-30 Crew $638
OPTION  

PHASE V ACTIVATION

1002AF Phase V Activation w/ROS Crew $998
OPTION  

1002AG Phase V Activation w/o ROS Crew $1,008
OPTION    

PHASE V LAY-UP

1002AH Phase V DeAct w/ROS Crew $939
OPTION   

1002AJ Phase V DeAct w/o ROS Crew $936
OPTION

PHASE O

1002AK Phase O Operations $1,003
OPTION   

COST REIMBURSABLE ITEMS

1002AL Reimbursable Items Individually Funded via WO
OPTION See Atch J-9



1003 Ship 3 (SS CAPE RISE)

 PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE  

1003AA Phase IV w/ROS-4 Crew N/A
OPTION  

1003AB Phase IV w/ROS-5 Crew $3,429
OPTION   

1003AC Phase IV RRF-10 Status $638
OPTION  

1003AD Phase IV RRF-20 Status $638
OPTION  

1003AE Phase IV RRF-30 Status $638
OPTION  

PHASE V ACTIVATION

1003AF Phase V Activation w/ROS Crew $998
OPTION  

1003AG Phase V Activation w/o ROS Crew $1,008
OPTION    

PHASE V LAY-UP

1003AH Phase V DeAct w/ROS Crew $939
OPTION   

1003AJ Phase V DeAct w/o ROS Crew $936
OPTION

PHASE O

1003AK Phase O Operations $1,003
OPTION   

COST REIMBURSABLE ITEMS

1003AL Reimbursable Items Individually Funded via WO
 See Atch J-9



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER
1004 Assistant Port Engineer - Contract Year 1 $80,811
OPTION  

1005 CANCELLATION CEILINGS
RESERVED



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT

Contract DTMA8C00001 IN 3 SHIP GROUP
Perform Ship Manager Duties

For Ship Group Two
IAW Section C

2001 Ship 1 (SS CAPE RACE)

 PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE  

2001AA Phase IV w/ROS-4 Crew $3,635
OPTION  

2001AB Phase IV w/ROS-5 Crew $3,455
OPTION   

2001AC Phase IV RRF-10 Status $658
OPTION  

2001AD Phase IV RRF-20 Status $658
OPTION  

2001AE Phase IV RRF-30 Status $658
OPTION  

PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew $1,027
OPTION  

2001AG Phase V Activation w/o ROS Crew $1,037
OPTION    

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew $966
OPTION   

2001AJ Phase V DeAct w/o ROS Crew $963
OPTION

PHASE O

2001AK Phase O Operations $1,032
OPTION   

COST REIMBURSABLE ITEMS
2001AL Reimbursable Items Individually Funded via WO

See Atch J-9



2002 Ship 2 (SS CAPE RAY)

 PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE  

2002AA Phase IV ROS-4 Crew $3,635
OPTION  

2002AB Phase IV ROS-5 Crew $3,455
OPTION   

2002AC Phase IV RRF-10 Crew $658
OPTION  

2002AD Phase IV RRF-20 Crew $658
OPTION  

2002AE Phase IV RRF-30 Crew $658
OPTION  

PHASE V ACTIVATION

2002AF Phase V Activation w/ROS Crew $1,027
OPTION  

2002AG Phase V Activation w/o ROS Crew $1,037
OPTION    

PHASE V LAY-UP

2002AH Phase V DeAct w/ROS Crew $966
OPTION   

2002AJ Phase V DeAct w/o ROS Crew $963
OPTION

PHASE O

2002AK Phase O Operations $1,032
OPTION   

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
OPTION See Atch J-9



2003 Ship 3 (SS CAPE RISE)

 PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE  

2003AA Phase IV w/ROS-4 Crew N/A
OPTION  

2003AB Phase IV w/ROS-5 Crew $3,455
OPTION   

2003AC Phase IV RRF-10 Status $658
OPTION  

2003AD Phase IV RRF-20 Status $658
OPTION  

2003AE Phase IV RRF-30 Status $658
OPTION  

PHASE V ACTIVATION

2003AF Phase V Activation w/ROS Crew $1,027
OPTION  

2003AG Phase V Activation w/o ROS Crew $1,037
OPTION    

PHASE V LAY-UP

2003AH Phase V DeAct w/ROS Crew $966
OPTION   

2003AJ Phase V DeAct w/o ROS Crew $963
OPTION

PHASE O

2003AK Phase O Operations $1,032
OPTION   

COST REIMBURSABLE ITEMS

2003AL Reimbursable Items Individually Funded via WO
 See Atch J-9



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER
2004 Assistant Port Engineer - Contract Year 2 $80,811
OPTION  

2005 CANCELLATION CEILING FOR YEAR TWO $15,520
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT

Contract DTMA8C00001 IN 3 SHIP GROUP
Perform Ship Manager Duties

For Ship Group Two
IAW Section C

3001 Ship 1 (SS CAPE RACE)

 PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE  

3001AA Phase IV w/ROS-4 Crew $3,736
OPTION  

3001AB Phase IV w/ROS-5 Crew $3,552
OPTION   

3001AC Phase IV RRF-10 Status $678
OPTION  

3001AD Phase IV RRF-20 Status $678
OPTION  

3001AE Phase IV RRF-30 Status $678
OPTION  

PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew $1,056
OPTION  

3001AG Phase V Activation w/o ROS Crew $1,066
OPTION    

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew $994
OPTION   

3001AJ Phase V DeAct w/o ROS Crew $990
OPTION

PHASE O

3001AK Phase O Operations $1,062
OPTION   

COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO
See Atch J-9



3002 Ship 2 (SS CAPE RAY)

 PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE  

3002AA Phase IV ROS-4 Crew $3,736
OPTION  

3002AB Phase IV ROS-5 Crew $3,552
OPTION   

3002AC Phase IV RRF-10 Crew $678
OPTION  

3002AD Phase IV RRF-20 Crew $678
OPTION  

3002AE Phase IV RRF-30 Crew $678
OPTION  

PHASE V ACTIVATION

3002AF Phase V Activation w/ROS Crew $1,056
OPTION  

3002AG Phase V Activation w/o ROS Crew $1,066
OPTION    

PHASE V LAY-UP

3002AH Phase V DeAct w/ROS Crew $994
OPTION   

3002AJ Phase V DeAct w/o ROS Crew $990
OPTION

PHASE O

3002AK Phase O Operations $1,062
OPTION   

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO
OPTION See Atch J-9



3003 Ship 3 (SS CAPE RISE)

 PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE  

3003AA Phase IV w/ROS-4 Crew N/A
OPTION  

3003AB Phase IV w/ROS-5 Crew $3,552
OPTION   

3003AC Phase IV RRF-10 Status $678
OPTION  

3003AD Phase IV RRF-20 Status $678
OPTION  

3003AE Phase IV RRF-30 Status $678
OPTION  

PHASE V ACTIVATION

3003AF Phase V Activation w/ROS Crew $1,056
OPTION  

3003AG Phase V Activation w/o ROS Crew $1,066
OPTION    

PHASE V LAY-UP

3003AH Phase V DeAct w/ROS Crew $994
OPTION   

3003AJ Phase V DeAct w/o ROS Crew $990
OPTION

PHASE O

3003AK Phase O Operations $1,062
OPTION   

COST REIMBURSABLE ITEMS

3003AL Reimbursable Items Individually Funded via WO
 See Atch J-9



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER
3004 Assistant Port Engineer - Contract Year 3 $80,811
OPTION  

3005 CANCELLATION CEILING FOR YEAR THREE $11,640



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT

Contract DTMA8C00001 IN 3 SHIP GROUP
Perform Ship Manager Duties

For Ship Group Two
IAW Section C

4001 Ship 1 (SS CAPE RACE)

 PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE  

4001AA Phase IV w/ROS-4 Crew $3,839
OPTION  

4001AB Phase IV w/ROS-5 Crew $3,651
OPTION   

4001AC Phase IV RRF-10 Status $698
OPTION  

4001AD Phase IV RRF-20 Status $698
OPTION  

4001AE Phase IV RRF-30 Status $698
OPTION  

PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew $1,086
OPTION  

4001AG Phase V Activation w/o ROS Crew $1,097
OPTION    

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew $1,022
OPTION   

4001AJ Phase V DeAct w/o ROS Crew $1,019
OPTION

PHASE O

4001AK Phase O Operations $1,092
OPTION   

COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO
See Atch J-9



4002 Ship 2 (SS CAPE RAY)

 PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE  

4002AA Phase IV ROS-4 Crew $3,839
OPTION  

4002AB Phase IV ROS-5 Crew $3,651
OPTION   

4002AC Phase IV RRF-10 Crew $698
OPTION  

4002AD Phase IV RRF-20 Crew $698
OPTION  

4002AE Phase IV RRF-30 Crew $698
OPTION  

PHASE V ACTIVATION

4002AF Phase V Activation w/ROS Crew $1,086
OPTION  

4002AG Phase V Activation w/o ROS Crew $1,097
OPTION    

PHASE V LAY-UP

4002AH Phase V DeAct w/ROS Crew $1,022
OPTION   

4002AJ Phase V DeAct w/o ROS Crew $1,019
OPTION

PHASE O

4002AK Phase O Operations $1,092
OPTION   

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
OPTION See Atch J-9



4003 Ship 3 (SS CAPE RISE)

 PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE  

4003AA Phase IV w/ROS-4 Crew N/A
OPTION  

4003AB Phase IV w/ROS-5 Crew $3,651
OPTION   

4003AC Phase IV RRF-10 Status $698
OPTION  

4003AD Phase IV RRF-20 Status $698
OPTION  

4003AE Phase IV RRF-30 Status $698
OPTION  

PHASE V ACTIVATION

4003AF Phase V Activation w/ROS Crew $1,086
OPTION  

4003AG Phase V Activation w/o ROS Crew $1,097
OPTION    

PHASE V LAY-UP

4003AH Phase V DeAct w/ROS Crew $1,022
OPTION   

4003AJ Phase V DeAct w/o ROS Crew $1,019
OPTION

PHASE O

4003AK Phase O Operations $1,092
OPTION   

COST REIMBURSABLE ITEMS

4003AL Reimbursable Items Individually Funded via WO
 See Atch J-9



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER
4004 Assistant Port Engineer - Contract Year 4 $80,811
OPTION  

4005 CANCELLATION CEILING FOR YEAR FOUR $7,760



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT

Contract DTMA8C00001 IN 3 SHIP GROUP
Perform Ship Manager Duties

For Ship Group Two
IAW Section C

5001 Ship 1 (SS CAPE RACE)

 PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE  

5001AA Phase IV w/ROS-4 Crew $3,946
OPTION  

5001AB Phase IV w/ROS-5 Crew $3,752
OPTION   

5001AC Phase IV RRF-10 Status $719
OPTION  

5001AD Phase IV RRF-20 Status $719
OPTION  

5001AE Phase IV RRF-30 Status $719
OPTION  

PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew $1,116
OPTION  

5001AG Phase V Activation w/o ROS Crew $1,127
OPTION    

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew $1,051
OPTION   

5001AJ Phase V DeAct w/o ROS Crew $1,047
OPTION

PHASE O

5001AK Phase O Operations $1,122
OPTION   

COST REIMBURSABLE ITEMS
5001AL Reimbursable Items Individually Funded via WO

See Atch J-9



5002 Ship 2 (SS CAPE RAY)

 PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE  

5002AA Phase IV ROS-4 Crew $3,946
OPTION  

5002AB Phase IV ROS-5 Crew $3,752
OPTION   

5002AC Phase IV RRF-10 Crew $719
OPTION  

5002AD Phase IV RRF-20 Crew $719
OPTION  

5002AE Phase IV RRF-30 Crew $719
OPTION  

PHASE V ACTIVATION

5002AF Phase V Activation w/ROS Crew $1,116
OPTION  

5002AG Phase V Activation w/o ROS Crew $1,127
OPTION    

PHASE V LAY-UP

5002AH Phase V DeAct w/ROS Crew $1,051
OPTION   

5002AJ Phase V DeAct w/o ROS Crew $1,047
OPTION

PHASE O

5002AK Phase O Operations $1,122
OPTION   

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
OPTION See Atch J-9



5003 Ship 3 (SS CAPE RISE)

 PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE  

5003AA Phase IV w/ROS-4 Crew N/A
OPTION  

5003AB Phase IV w/ROS-5 Crew $3,752
OPTION   

5003AC Phase IV RRF-10 Status $719
OPTION  

5003AD Phase IV RRF-20 Status $719
OPTION  

5003AE Phase IV RRF-30 Status $719
OPTION  

PHASE V ACTIVATION

5003AF Phase V Activation w/ROS Crew $1,116
OPTION  

5003AG Phase V Activation w/o ROS Crew $1,127
OPTION    

PHASE V LAY-UP

5003AH Phase V DeAct w/ROS Crew $1,051
OPTION   

5003AJ Phase V DeAct w/o ROS Crew $1,047
OPTION

PHASE O

5003AK Phase O Operations $1,122
OPTION   

COST REIMBURSABLE ITEMS

5003AL Reimbursable Items Individually Funded via WO
 See Atch J-9



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER
5004 Assistant Port Engineer - Contract Year 5 $80,811
OPTION  

5005 CANCELLATION CEILING FOR YEAR FIVE $3,880


