CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMAB8C00028 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty Five
IAW Section C

1001 Ship One (SS KEYSTONE STATE)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1001AA Phase IV w/ROS-4 Crew N/A
OPTION

1001AB Phase IV w/ROS-5 Crew $3,260
OPTION

1001AC Phase IV RRF-10 Status $564
OPTION

1001AD Phase IV RRF-20 Status $564
OPTION

1001AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

1001AF Phase V Activation w/ROS Crew $1,266
OPTION

1001AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

1001AH Phase V DeAct w/ROS Crew $878
OPTION
1001AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
1001AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS
1001AL Reimbursable Items Individually Funded via WO
See Atch J-9




1002 [Ship 2 (SS GEM STATE)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1002AA Phase IV w/ROS-4 Crew N/A
OPTION

1002AB Phase IV w/ROS-5 Crew $3,260
OPTION

1002AC Phase IV RRF-10 Status $564
OPTION

1002AD Phase IV RRF-20 Status $564
OPTION

1002AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

1002AF Phase V Activation w/ROS Crew $1,266
OPTION

1002AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

1002AH Phase V DeAct w/ROS Crew $878
OPTION
1002AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
1002AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS

1002AL Reimbursable Items Individually Funded via WO
See Atch J-9




1003 Ship Three (SS GRAND CANYON STATE)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1003AA Phase IV w/ROS-4 Crew $3,506
OPTION

1003AB Phase IV w/ROS-5 Crew $3,260
OPTION

1003AC Phase IV RRF-10 Status $564
OPTION

1003AD Phase IV RFF-20 Status $564
OPTION

1003AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

1003AF Phase V Activation w/ROS Crew $1,266
OPTION

1003AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

1003AH Phase V DeAct w/ROS Crew $878
OPTION
1003AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
1003AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS

1003AL Reimbursable Items Individually Funded via WO
See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $94,843
OPTION
1005 CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMAB8C00028 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty Five
IAW Section C

2001 Ship One (SS KEYSTONE STATE)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2001AA Phase IV w/ROS-4 Crew N/A
OPTION

2001AB Phase IV w/ROS-5 Crew $3,260
OPTION

2001AC Phase IV RRF-10 Status $564
OPTION

2001AD Phase IV RRF-20 Status $564
OPTION

2001AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew $1,266
OPTION

2001AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew $878
OPTION
2001AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
2001AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS
2001AL Reimbursable Items Individually Funded via WO
See Atch J-9




2002  |Ship 2 (SS GEM STATE)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2002AA Phase IV w/ROS-4 Crew N/A
OPTION

2002AB Phase IV w/ROS-5 Crew $3,260
OPTION

2002AC Phase IV RRF-10 Status $564
OPTION

2002AD Phase IV RRF-20 Status $564
OPTION

2002AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

2002AF Phase V Activation w/ROS Crew $1,266
OPTION

2002AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

2002AH Phase V DeAct w/ROS Crew $878
OPTION
2002AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
2002AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
See Atch J-9




2003 Ship Three (SS GRAND CANYON STATE)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2003AA Phase IV w/ROS-4 Crew $3,506
OPTION

2003AB Phase IV w/ROS-5 Crew $3,260
OPTION

2003AC Phase IV RRF-10 Status $564
OPTION

2003AD Phase IV RFF-20 Status $564
OPTION

2003AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

2003AF Phase V Activation w/ROS Crew $1,266
OPTION

2003AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

2003AH Phase V DeAct w/ROS Crew $878
OPTION
2003AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
2003AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS

2003AL Reimbursable Items Individually Funded via WO
See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $94,843

OPTION

2005 CANCELLATION CEILING FOR YEAR TWO $52,800




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMAB8C00028 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty Five
IAW Section C

3001 Ship One (SS KEYSTONE STATE)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3001AA Phase IV w/ROS-4 Crew N/A
OPTION

3001AB Phase IV w/ROS-5 Crew $3,335
OPTION

3001AC Phase IV RRF-10 Status $564
OPTION

3001AD Phase IV RRF-20 Status $564
OPTION

3001AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew $1,266
OPTION

3001AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew $878
OPTION
3001AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
3001AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS
3001AL Reimbursable Items Individually Funded via WO
See Atch J-9




3002  |Ship 2 (SS GEM STATE)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3002AA Phase IV w/ROS-4 Crew N/A
OPTION

3002AB Phase IV w/ROS-5 Crew $3,335
OPTION

3002AC Phase IV RRF-10 Status $564
OPTION

3002AD Phase IV RRF-20 Status $564
OPTION

3002AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

3002AF Phase V Activation w/ROS Crew $1,266
OPTION

3002AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

3002AH Phase V DeAct w/ROS Crew $878
OPTION
3002AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
3002AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO
See Atch J-9




3003 Ship Three (SS GRAND CANYON STATE)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3003AA Phase IV w/ROS-4 Crew $3,588
OPTION

3003AB Phase IV w/ROS-5 Crew $3,335
OPTION

3003AC Phase IV RRF-10 Status $564
OPTION

3003AD Phase IV RFF-20 Status $564
OPTION

3003AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

3003AF Phase V Activation w/ROS Crew $1,266
OPTION

3003AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

3003AH Phase V DeAct w/ROS Crew $878
OPTION
3003AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
3003AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS

3003AL Reimbursable Items Individually Funded via WO
See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $94,843

OPTION

3005 CANCELLATION CEILING FOR YEAR THREE $39,600




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMAB8C00028 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty Five
IAW Section C

4001 Ship One (SS KEYSTONE STATE)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4001AA Phase IV w/ROS-4 Crew N/A
OPTION

4001AB Phase IV w/ROS-5 Crew $3,413
OPTION

4001AC Phase IV RRF-10 Status $564
OPTION

4001AD Phase IV RRF-20 Status $564
OPTION

4001AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew $1,266
OPTION

4001AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew $878
OPTION
4001AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
4001AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS
4001AL Reimbursable Items Individually Funded via WO
See Atch J-9




4002  |Ship 2 (SS GEM STATE)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4002AA Phase IV w/ROS-4 Crew N/A
OPTION

4002AB Phase IV w/ROS-5 Crew $3,413
OPTION

4002AC Phase IV RRF-10 Status $564
OPTION

4002AD Phase IV RRF-20 Status $564
OPTION

4002AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

4002AF Phase V Activation w/ROS Crew $1,266
OPTION

4002AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

4002AH Phase V DeAct w/ROS Crew $878
OPTION
4002AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
4002AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
See Atch J-9




4003 Ship Three (SS GRAND CANYON STATE)
PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04
PHASE IV MAINTENANCE
4003AA Phase IV w/ROS-4 Crew $3,672
OPTION
4003AB Phase IV w/ROS-5 Crew $3,413
OPTION
4003AC Phase IV RRF-10 Status $564
OPTION
4003AD Phase IV RFF-20 Status $564
OPTION
4003AE Phase IV RRF-30 Status $564
OPTION
PHASE V ACTIVATION
4003AF Phase V Activation w/ROS Crew $1,266
OPTION
4003AG Phase V Activation w/o ROS Crew $1,248
OPTION
PHASE V LAY-UP
4003AH Phase V DeAct w/ROS Crew $878
OPTION
4003AJ Phase V DeAct w/o ROS Crew $860
OPTION
PHASE O
4003AK Phase O Operations $778
OPTION
COST REIMBURSABLE ITEMS
4003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year4 $94,843

OPTION

4005 CANCELLATION CEILING FOR YEAR FOUR $26,400




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMAB8C00028 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty Five
IAW Section C

5001 Ship One (SS KEYSTONE STATE)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5001AA Phase IV w/ROS-4 Crew N/A
OPTION

5001AB Phase IV w/ROS-5 Crew $3,493
OPTION

5001AC Phase IV RRF-10 Status $564
OPTION

5001AD Phase IV RRF-20 Status $564
OPTION

5001AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew $1,266
OPTION

5001AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew $878
OPTION
5001AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
5001AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS
5001AL Reimbursable Items Individually Funded via WO
See Atch J-9




5002  |Ship 2 (SS GEM STATE)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5002AA Phase IV w/ROS-4 Crew N/A
OPTION

5002AB Phase IV w/ROS-5 Crew $3,493
OPTION

5002AC Phase IV RRF-10 Status $564
OPTION

5002AD Phase IV RRF-20 Status $564
OPTION

5002AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

5002AF Phase V Activation w/ROS Crew $1,266
OPTION

5002AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

5002AH Phase V DeAct w/ROS Crew $878
OPTION
5002AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
5002AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
See Atch J-9




5003 Ship Three (SS GRAND CANYON STATE)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5003AA Phase IV w/ROS-4 Crew $3,760
OPTION

5003AB Phase IV w/ROS-5 Crew $3,493
OPTION

5003AC Phase IV RRF-10 Status $564
OPTION

5003AD Phase IV RFF-20 Status $564
OPTION

5003AE Phase IV RRF-30 Status $564
OPTION

PHASE V ACTIVATION

5003AF Phase V Activation w/ROS Crew $1,266
OPTION

5003AG Phase V Activation w/o ROS Crew $1,248
OPTION

PHASE V LAY-UP

5003AH Phase V DeAct w/ROS Crew $878
OPTION
5003AJ Phase V DeAct w/o ROS Crew $860
OPTION

PHASE O
5003AK Phase O Operations $778
OPTION

COST REIMBURSABLE ITEMS

5003AL Reimbursable Items Individually Funded via WO
See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year 5 $94,843

OPTION

5005 CANCELLATION CEILING FOR YEAR FIVE $13,200




