
CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMA8C00030 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Thirty Seven

IAW Section C

1001 Ship One (SS GREEN MT. STATE)

 PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01  

PHASE IV MAINTENANCE  

1001AA Phase IV w/ROS-4 Crew $3,576
OPTION  

1001AB Phase IV w/ROS-5 Crew $3,337
OPTION   

1001AC Phase IV RRF-10 Status $666
OPTION  

1001AD Phase IV RRF-20 Status $666
OPTION  

1001AE Phase IV RRF-30 Status $629
OPTION  

PHASE V ACTIVATION

1001AF Phase V Activation w/ROS Crew $702
OPTION

1001AG Phase V Activation w/o ROS Crew $2,909
OPTION

PHASE V LAY-UP

1001AH Phase V DeAct w/ROS Crew $761
OPTION    

1001AJ Phase V DeAct w/o ROS Crew $1,255
OPTION    

PHASE O

1001AK Phase O Operations $794
OPTION   

COST REIMBURSABLE ITEMS

1001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



1002 Ship 2 (SS BEAVER STATE)

 PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01  

PHASE IV MAINTENANCE  

1002AA Phase IV w/ROS-4 Crew $3,576
OPTION  

1002AB Phase IV w/ROS-5 Crew $3,337
OPTION   

1002AC Phase IV RRF-10 Status $666
OPTION  

1002AD Phase IV RRF-20 Status $666
OPTION  

1002AE Phase IV RRF-30 Status $629
OPTION  

PHASE V ACTIVATION

1002AF Phase V Activation w/ROS Crew $702
OPTION

1002AG Phase V Activation w/o ROS Crew $2,909
OPTION

PHASE V LAY-UP

1002AH Phase V DeAct w/ROS Crew $761
OPTION    

1002AJ Phase V DeAct w/o ROS Crew $1,255
OPTION    

PHASE O

1002AK Phase O Operations $794
OPTION   

COST REIMBURSABLE ITEMS

1002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

1003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $151,782
OPTION  

1005 CANCELLATION CEILINGS
RESERVED



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMA8C00030 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Thirty Seven

IAW Section C

2001 Ship One (SS GREEN MT. STATE)

 PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02  

PHASE IV MAINTENANCE  

2001AA Phase IV w/ROS-4 Crew $3,583
OPTION  

2001AB Phase IV w/ROS-5 Crew $3,343
OPTION   

2001AC Phase IV RRF-10 Status $671
OPTION  

2001AD Phase IV RRF-20 Status $671
OPTION  

2001AE Phase IV RRF-30 Status $634
OPTION  

PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew $707
OPTION

2001AG Phase V Activation w/o ROS Crew $2,918
OPTION

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew $766
OPTION    

2001AJ Phase V DeAct w/o ROS Crew $1,264
OPTION    

PHASE O

2001AK Phase O Operations $799
OPTION   

COST REIMBURSABLE ITEMS

2001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



2002 Ship 2 (SS BEAVER STATE)

 PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02  

PHASE IV MAINTENANCE  

2002AA Phase IV w/ROS-4 Crew $3,583
OPTION  

2002AB Phase IV w/ROS-5 Crew $3,343
OPTION   

2002AC Phase IV RRF-10 Status $671
OPTION  

2002AD Phase IV RRF-20 Status $671
OPTION  

2002AE Phase IV RRF-30 Status $634
OPTION  

PHASE V ACTIVATION

2002AF Phase V Activation w/ROS Crew $707
OPTION

2002AG Phase V Activation w/o ROS Crew $2,918
OPTION

PHASE V LAY-UP

2002AH Phase V DeAct w/ROS Crew $766
OPTION    

2002AJ Phase V DeAct w/o ROS Crew $1,264
OPTION    

PHASE O

2002AK Phase O Operations $799
OPTION   

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

2003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $156,335
OPTION  

2005 CANCELLATION CEILING FOR YEAR TWO $77,608
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMA8C00030 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Thirty Seven

IAW Section C

3001 Ship One (SS GREEN MT. STATE)

 PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03  

PHASE IV MAINTENANCE  

3001AA Phase IV w/ROS-4 Crew $3,667
OPTION  

3001AB Phase IV w/ROS-5 Crew $3,420
OPTION   

3001AC Phase IV RRF-10 Status $675
OPTION  

3001AD Phase IV RRF-20 Status $675
OPTION  

3001AE Phase IV RRF-30 Status $638
OPTION  

PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew $711
OPTION

3001AG Phase V Activation w/o ROS Crew $2,927
OPTION

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew $770
OPTION    

3001AJ Phase V DeAct w/o ROS Crew $1,273
OPTION    

PHASE O

3001AK Phase O Operations $803
OPTION   

COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



3002 Ship 2 (SS BEAVER STATE)

 PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03  

PHASE IV MAINTENANCE  

3002AA Phase IV w/ROS-4 Crew $3,667
OPTION  

3002AB Phase IV w/ROS-5 Crew $3,420
OPTION   

3002AC Phase IV RRF-10 Status $675
OPTION  

3002AD Phase IV RRF-20 Status $675
OPTION  

3002AE Phase IV RRF-30 Status $638
OPTION  

PHASE V ACTIVATION

3002AF Phase V Activation w/ROS Crew $711
OPTION

3002AG Phase V Activation w/o ROS Crew $2,927
OPTION

PHASE V LAY-UP

3002AH Phase V DeAct w/ROS Crew $770
OPTION    

3002AJ Phase V DeAct w/o ROS Crew $1,273
OPTION    

PHASE O

3002AK Phase O Operations $803
OPTION   

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

3003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $161,026
OPTION  

3005 CANCELLATION CEILING FOR YEAR THREE $58,266
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMA8C00030 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Thirty Seven

IAW Section C

4001 Ship One (SS GREEN MT. STATE)

 PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04  

PHASE IV MAINTENANCE  

4001AA Phase IV w/ROS-4 Crew $3,754
OPTION  

4001AB Phase IV w/ROS-5 Crew $3,500
OPTION   

4001AC Phase IV RRF-10 Status $680
OPTION  

4001AD Phase IV RRF-20 Status $680
OPTION  

4001AE Phase IV RRF-30 Status $643
OPTION  

PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew $716
OPTION

4001AG Phase V Activation w/o ROS Crew $2,936
OPTION

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew $775
OPTION    

4001AJ Phase V DeAct w/o ROS Crew $1,282
OPTION    

PHASE O

4001AK Phase O Operations $808
OPTION   

COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



4002 Ship 2 (SS BEAVER STATE)

 PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04 

PHASE IV MAINTENANCE  

4002AA Phase IV w/ROS-4 Crew $3,754
OPTION  

4002AB Phase IV w/ROS-5 Crew $3,500
OPTION   

4002AC Phase IV RRF-10 Status $680
OPTION  

4002AD Phase IV RRF-20 Status $680
OPTION  

4002AE Phase IV RRF-30 Status $643
OPTION  

PHASE V ACTIVATION

4002AF Phase V Activation w/ROS Crew $716
OPTION

4002AG Phase V Activation w/o ROS Crew $2,936
OPTION

PHASE V LAY-UP

4002AH Phase V DeAct w/ROS Crew $775
OPTION    

4002AJ Phase V DeAct w/o ROS Crew $1,282
OPTION    

PHASE O

4002AK Phase O Operations $808
OPTION   

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

4003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $165,856
OPTION  

4005 CANCELLATION CEILING FOR YEAR FOUR $38,924
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMA8C00030 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Thirty Seven

IAW Section C

5001 Ship One (SS GREEN MT. STATE)

 PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05 

PHASE IV MAINTENANCE  

5001AA Phase IV w/ROS-4 Crew $3,844
OPTION  

5001AB Phase IV w/ROS-5 Crew $3,583
OPTION   

5001AC Phase IV RRF-10 Status $685
OPTION  

5001AD Phase IV RRF-20 Status $685
OPTION  

5001AE Phase IV RRF-30 Status $648
OPTION  

PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew $721
OPTION

5001AG Phase V Activation w/o ROS Crew $2,946
OPTION

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew $780
OPTION    

5001AJ Phase V DeAct w/o ROS Crew $1,292
OPTION    

PHASE O

5001AK Phase O Operations $813
OPTION   

COST REIMBURSABLE ITEMS

5001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



5002 Ship 2 (SS BEAVER STATE)

 PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05 

PHASE IV MAINTENANCE  

5002AA Phase IV w/ROS-4 Crew $3,844
OPTION  

5002AB Phase IV w/ROS-5 Crew $3,583
OPTION   

5002AC Phase IV RRF-10 Status $685
OPTION  

5002AD Phase IV RRF-20 Status $685
OPTION  

5002AE Phase IV RRF-30 Status $648
OPTION  

PHASE V ACTIVATION

5002AF Phase V Activation w/ROS Crew $721
OPTION

5002AG Phase V Activation w/o ROS Crew $1,946
OPTION

PHASE V LAY-UP

5002AH Phase V DeAct w/ROS Crew $780
OPTION    

5002AJ Phase V DeAct w/o ROS Crew $1,292
OPTION    

PHASE O

5002AK Phase O Operations $813
OPTION   

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

5003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year 5 $170,831
OPTION  

5005 CANCELLATION CEILING FOR YEAR FIVE $29,133
 


