
Item No: 


Base Line Spec: 751-001


Function: R


Date:


DSN:

Vessel:

Originator/Writer: 

1. Item Name:  DRYDOCKING, ACCOMPLISH
2. Scope of Work: 

2.1  Location: Contractor's Dry-dock. 

2.2  Identification: SS (MV) ________________.

2.3  Intent: Dry-dock the ship for routine inspections and repairs. 

3. Work Description:
CHECK POINT - (Subcontractor)
3.1  COTR approve (or disapprove) Subcontractor.

3.2  Verify to COTR availability of approved Subcontractor during Pre-Award Survey and prior to starting work.

3.3  Preparation Prepare block arrangement to dry-dock ship in Position ___ as shown in Reference 5.1. [Spec Preparer shall insert numbers and titles of Builder's Dry-dock Plan]. Blocks shall be fabricated of reinforced concrete with sound hardwood caps. Blocks shall be in good condition without excessive checking. Hardwood portion of blocks shall be capped with new or good condition soft caps. Block components shall be securely dogged or lagged together. Block height will be such that all removals, installations and repairs cited in these specifications can be accomplished. Blocks shall be set in a manner that allows for the vessel to be fleeted for a 100% blast and coating of the underwater hull. 

CHECK POINT - (Examination of Dry-dock Build)

3.3.1  Prior to docking the vessel, the Contractor shall view the completed dry-dock build with the COTR and confirm that build has been completed in accordance with paragraph 3.3.

3.4 Dry-docking Dry-dock ship. Contractor shall provide tugs, lines, line handlers, warping machinery, positioning crews and devices, disconnect and connect temporary services, install and remove interim hull closures and perform all other support functions to complete dry-docking, fleeting and undocking as required by this CLIN. The Contractor shall provide a suitable stable working platform which will make the entire underwater hull accessible for viewing and/or repair. Any surveys, cleaning, painting and underwater repairs as specified herein are to be accomplished as soon after the vessel's arrival as possible.

3.5 Services Erect staging, provide portable lift equipment, temporary lighting and ventilation, crane and rigger service in order to accomplish the work defined in this CLIN and all other dry-dock critical work. Remove interferences as required in Reference 5.3.

3.6  Hull Inspection Within 24 hours of dry-docking with floor of dry-dock dry, provide man-lift, technical and labor assistance to visually inspect, mark and record shell plate welding at and below the quiescent water line for any eroded plating, castings, welds or rivets. All eroded areas shall be marked with waterproof marker (of a color and brightness clearly visible from the dry-dock floor) and their average depth measured and recorded for later inspection by COTR. The Contractor shall prepare clean copies of the following Reference 5.2 Shell Expansion Drawings and mark them with the observed hull erosion:


Drawing Number

Drawing Title


______________

__________________________



______________

__________________________



______________

__________________________ 

CHECK POINT - (Report of Shell Erosion)

3.6.1  Submit to COTR shell expansion drawings marked to indicate areas of excessive erosion.

3.7  Fleeting Fleet ship during the dry-dock period in order to complete a 100% blast and coating to the ship's underwater body.

3.8  Cleaning Clean dry-dock, and properly and legally dispose of all trash, scrap, debris, dirt and garbage generated during the dry-docking period. 

3.9  Undocking Undock upon completion of all repairs. Furnish four (4) completed copies of dry-docking Report (MA-57) to COTR.

CHECK POINT - (Dry-Docking Report)

3.9.1  Complete MARAD Dry-docking Report (MA-57) and provide four (4) copies to COTR within 72 hours of the ship being undocked or prior to leaving the Contractor's facility, whichever is earlier.

4. Performance Criteria/Deliverables:  

4.1  COTR approve (or disapprove) Subcontractor.

4.2  Verify to COTR availability of approved Subcontractor during Pre-Award Survey and prior to starting work.

4.3  Contractor shall view the completed dry-dock build with the COTR

4.4  Submit to COTR shell expansion drawings marked to indicate areas of excessive erosion.

4.5  Complete MARAD Dry-docking Report (MA-57)

5. References:
5.1  [Spec Preparer shall insert numbers and titles of Builder's Dry-dock Plan].

5.2  [Spec Preparer shall insert titles of appropriate Builder's structural plans such as Shell, Expansions, Inboard Profile, ].

5.3  Specification 017-001.G, INTERFERENCES, REMOVE AND REINSTALL.
6. Notes: None
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